STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 18

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

10/ 13/ 04

04- 233204
04- ALA-880-R0.0/2.9
04- SCL-880-8.2/10.5

ENG NEERS EST

RAS
Bl D TOTAL

59, 761, 945. 80

59, 845, 000. 00

60, 777, 848. 30

61, 463, 346. 20

65, 048, 163. 70

HE13

Bl DDER | D

D SUMMARY DEPARTMENT
I N SANTA CLARA AND ALAMEDA COUNTI ES

IN M LPITAS AND FREMONT AT VARI QUS
LOCATI ONS

W DEN EXI SI TI NG FREEVWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
FUND TOTAL

OF TRANSPORTATI ON Bl D245
PACE 1
10/ 14/ 04
CONTRACT CODE "A '
259 CONTRACT | TEMS

FEDERAL AlD ACNH 880- 1(055) N
| - 880- 1( 055) N

18, 557, 000 TOTAL NUMBER OF WORKI NG DAYS 820

59, 684, 000. 00 AMOUNT OVER 77,945. 80

PERCENT OVER EST 0.13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DESI LVA GATES FCI A JO NT
VENTURE OF DESI LVA GATES
CONSTRUCTI ON

P O BOX 2909

DUBLI N CA 94568

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94550

O C JONES AND SONS | NC AND
MCM CONSTRUCTI ON | NC A JO NT
VENTURE

1520 FOURTH STREET

BERKELEY CA 94710

BAY CI TI ES PAVI NG AND GRADI NG
INCR MHARRIS CO INC A JO NT
VENTURE

P O BOX 6227

CONCORD CA 94524

GRANI TE MYERS

P O BOX 50085
WATSONVI LLE  CA  95077-5084

925 829-9220
00835664

FAX 925 803-4263
925 606- 2400

00591940
FAX 925 961-1925

510 526-3424
00815560

FAX 510 526- 0990
925 687- 6666
00838780

FAX 925 687-2122
831 724-1011

00647903
FAX 831 768-4021



04-2332U4 Bl D245

04- ALA- 880 PAGE 2

10/ 13/ 04 10/ 14/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL CONCRETE BARRI ER ( PARTI AL)
ONTARI O CA
A S CINC PILE PI PE QUALI TY CONTRCL | NSPECTI ON ( PARTI AL)
CAKLAND CA
A S CINC QUALI TY CONTROL TESTI NG ( PARTI AL)
OAKLAND CA
A S CINC SETTLEMENT | NSTRUMENTATI ON ( PARTI AL)
CAKLAND CA
AVAR CONSTRUCTI ON PRESTRESSI NG ( PARTI AL)
CAMPBELL CA
CENTRAL FENCE FENCI NG
SAN JOSE CA
CHAVEZ FENCE VETAL BEAM GUARD RAI L
CAMPBELL CA
CLEVELAND WRECKI NG BRI DGE DEMOLI TI ON ( PARTI AL)
CAKLAND CA
D B ELECTRIC ELECTRI CAL
MARTI NEZ CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
LODI CA
J AND M LAND RESTCRATI ON ERCSI ON CONTROL

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



04-2332U4
04- ALA- 880

10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 14/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

M F MAHER
VALLEJO CA

NI LEX CORPORATI ON
ENGLEWOOD CO

PACI FI C COAST STEEL
FAI RFI ELD CA

R E SERRANO
PLEASANT HI LL CA

S T | TRUCKI NG
SANTA CRUZ CA

S T I TRUCKI NG
SANTA CRUZ CA

SANCO PI PELI NES
CAMPBELL CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

STRI PI NG

SI GN STRUCTURES AND HAND RAI L

M NOR CONCRETE

DRAI NAGE W CKS

REI NFORCI NG STEEL ( PARTI AL)

CONCRETE BARRI ER AND PORTLAND CONCRETE CEMENT PAVI NG

EARTH RETAI NI NG STRUCTURES ( PARTI AL)

STRUCTURE BACKFI LL ( PARTI AL)

UNDERGROUND

LANDSCAPI NG



04-2332U4
04- ALA- 880
10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

10/ 14/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ACL
POMONA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE
SAN JOSE CA

CHRI SP COVPANY
FREMONT CA

CLEVELAND BRI DGE
CAKLAND CA

FOCUS CONSTRUCTI ON
OAKLAND CA

FOCUS CONSTRUCTI ON
OAKLAND CA

FONTANA STEEL
STOCKTON CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

FORM POUR BARRI ER

POST TENSI ONI NG

FENCI NG

STRI PI NG

BRI DGE AND CONCRETE REMOVAL

BRI DGE FOOTI NG AND APPROACH SLAB ( PARTI AL)

MECHANI CAL STABI LI ZI NG EARTH WALLS, BOX CULVERT ( PARTI AL)

REBAR

Pl LE DRI VI NG

ERCSI ON CONTROL



04-2332U4
04- ALA- 880
10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

10/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LONE STAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

R E SERRANO
PLEASANT HI LL CA

ST FRANCI S ELECTRI C
HAYWARD CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

SI GN STRUCTURE AND METAL BEAM GUARD RAI L

CONCRETE FLATWORK

PORTALND CEMENT CONCRETE PAVEMENT AND BARRI ER

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

B AND L MASONRY
VACAVI LLE CA

CABLE MOCRE
CAKLAND CA

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE CURBS

PRESTRESSI NG

MASONRY

M SCELLANEQUS METAL ( PARTI AL)



04-2332U4
04- ALA- 880
10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
10/ 14/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SAN JOSE CA

CHAVEZ FENCE
CAVPBELL CA

CLEVELAND WRECKI NG
SAN FRANCI SCO CA

HARRI S SALI NAS
LI VERMORE CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

LANE SAFETY COVPANY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

LONE STAR LANDSCAPE | NC
SAN MARTI N CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

FENCI NG

VETAL BEAM GUARD RAI L

BRI DGE REMOVAL ( PARTI AL)

REBAR

ERCSI ON CONTRCL ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

PLANTI NG

LARGE SI GN\S

M NOR CONCRETE ( PARTI AL)

SETTLEMENT | NSTRUMENTI ON



04-2332U4
04- ALA- 880

10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

10/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

R E SERRANO
SAN RAMON CA

ST FRANCI S ELECTRI C
HAYWARD CA

STOLOSKI AND GONZALEZ
HALF MOON BAY CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER AND PAVI NG

ELECTRI CAL

UNDERGROUND

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
504 F VANDELL WAY
CAMPBELL CA 95008

CTM
P O BOX 2948
RANCHO CORDOVA CA 95741

CENTRAL FENCE
CAKLAND CA

CHAVEZ FENCE
CAMPBELL CA

CLEVELAND WRECKI NG
CAKLAND CA

CONTRACTORS CHEM CAL
3130 DEPOT ROAD
HAYWARD CA 94545

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

BARRI ER RAI L

FENCI NG

VETAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON

JO NT SEALS



04-2332U4
04- ALA- 880
10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

10/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GERCO
AUBURN CA

HARRI S SALI NAS REBAR
355 S VASCO ROAD
LI VERMORE CA 94550

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

KEW TT PACIFI C
5000 MARSH DRI VE
CONCCORD CA 94520

LI NEAR OPTI ONS
MENLO PARK CA

M F MAHER
VALLEJO CA

MALCOLM DRI LLI NG
3503 BREAKWATER COURT
HAYWARD CA 94545

R E SERRANO
PLEASANT HI LL CA

ST FRANCI S ELECTRI CAL
SAN LEANDRO CA

SI GN STRUCTURES

BARRI ER SLAB

ERCSI ON CONTRCL

REBAR AND PI LE DRI VI NG

STRI PI NG

M NOR CONCRETE

CAST I N DRI LLED HOLE ( PARTI AL)

CONCRETE BARRI ER AND LI NE CONCRETE

ELECTRI CAL



04-2332U4
04- ALA- 880
10/ 13/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

10/ 14/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA REI NFORCI NG
NAPA CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CENTRAL FENCE
SAN JOSE CA

CHAVEZ FENCE
CAVPBELL CA

FOUNDATI ON CONSTRUCTCRS
OAKLEY CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LI NEAR OPTI ONS
MENLO PARK CA

LONE STAR LANDSCAPE
SAN MARTIN CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

GRI NDER

PRESTRESSI NG

REBAR

CONCRETE BARRI ER BRI DGE

FENCI NG

VETAL BEAM GUARD RAI L

DRI VE PI LES

ERCSI ON CONTRCL

STRI PI NG

LANDSCAPI NG AND | RRI GATI ON

OVERHEAD SI GNS



04-2332U4 Bl D245
04- ALA- 880 PAGE 10
10/ 13/ 04 10/ 14/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 M F MAHER M NOR CONCRETE
VALLEJO CA
NI LEX CORPORATI ON W CK DRAI NS
ENGLEWOOD CO
PENHALL COVPANY BRI DGE REMOVAL
SAN LEANDRO CA
R E SERRANO CONCRETE BARRI ER AND PORTLAND CEMENT CONCRETE PAVEMENT
PLEASANT HI LL CA
ST FRANCI S ELECTRI C ELECTRI CAL
HAYWARD CA
T A ROSE TRUCKI NG

SAN RAMON CA



04-2332U4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 13/ 04 10/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 820 10, 000. 00 8, 200, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 4,220 15. 00 63, 300. 00
4 032521 TEMPORARY 4.9 M CHAI N LI NK GATE EA 2 1, 000. 00 2, 000. 00
(TYPE 1.8)
5 071325 TEMPORARY' FENCE ( TYPE ESA) M 1,030 12. 00 12, 360. 00
6 073026 300 MM TEMPORARY CULVERT M 68 125. 00 8, 500. 00
7 033526 300 MM TEMPORARY FLARED END SECTI ON EA 2 200. 00 400. 00
8 073028 450 MM TEMPORARY CULVERT M 120 200. 00 24, 000. 00
9 033527 450 MM TEMPORARY FLARED END SECTI ON EA 2 400. 00 800. 00
10 033528 TEMPORARY CAP | NLET EA 1 1, 000. 00 1, 000. 00
11 033529 TEMPORARY TI MBER BULKHEAD VB 0.1 600. 00 60. 00
12 033530 TEMPORARY ROCK SLOPE PROTECTI ON VB 16 100. 00 1, 600. 00
13 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
14 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
15 032522 TEMPORARY HYDRAULI C MULCH MR 35, 000 1. 00 35, 000. 00
( BONDED FI BER MATRI X)
16 074029 TEMPORARY SI LT FENCE M 10, 000 7.00 70, 000. 00
17 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 5, 000. 00 15, 000. 00
18 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 3 5, 000. 00 15, 000. 00
19 074034 TEMPORARY COVER MR 45, 000 1.00 45, 000. 00
20 032523 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 35 300. 00 10, 500. 00
21 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 000. 00* 30, 000. 00
22 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
23 (S) 120120 TYPE 111 BARRI CADE EA 63 100. 00 6, 300. 00
24 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1, 200 35. 00 42,000. 00
25 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 26, 800 70. 00 1, 876, 000. 00
26 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 390 200. 00 78, 000. 00
27 150221 ABANDON | NLET EA 11 1, 000. 00 11, 000. 00
28 032524 ABANDON Pl PE M 1, 160 10. 00 11, 600. 00
29 150305 OBLI TERATE SURFACI NG M2 3, 280 1.00 3, 280. 00
30 150605 REMOVE FENCE M 3, 340 5. 00 16, 700. 00
31 150662 REMOVE METAL BEAM GUARD RAI LI NG M 580 25.00 14, 500. 00
32 150668 REMOVE FLARED END SECTI ON EA 12 100. 00 1, 200. 00
33 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 10, 900 3. 00 32, 700. 00
STRI PE
34 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 7, 400 1. 00 7, 400. 00



04-2332U4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
10/ 13/ 04 10/ 14/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 12 40. 00 480. 00
36 150722 REMOVE PAVEMENT MARKER EA 7,100 1.00 7,100. 00
37 150742 REMOVE ROADSI DE SI GN EA 82 50. 00 4,100. 00
38 150747 REMOVE ROADSI DE SI GN EA 11 50. 00 550. 00

(STRAP AND SADDLE BRACKET METHOD)

39 032525 REMOVE SI GN STRUCTURE ( TRUSS) EA 4 3, 000. 00 12, 000. 00
40 032526 REMOVE SI GN STRUCTURE ( BRI DGE MOUNTED) EA 3 3, 000. 00 9, 000. 00
41 150806 REMOVE Pl PE M 970 40. 00 38, 800. 00
42 150820 REMOVE | NLET EA 26 500. 00 13, 000. 00
43 150821 REMOVE HEADWAL L EA 26 500. 00 13, 000. 00
44 151540 RECONSTRUCT CHAI N LI NK FENCE M 2,150 30. 00 64, 500. 00
45 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 1 200. 00 200. 00
46 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 4 500. 00 2, 000. 00
47 152394 RELOCATE SI GN STRUCTURE EA 5 4, 000. 00 20, 000. 00
48 152440 ADJUST MANHOLE TO GRADE EA 5 500. 00 2,500. 00
49 152609 MODI FY | NLET TO MANHCLE EA 1 1, 000. 00 1, 000. 00
50 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 120, 000 .75 90, 000. 00
51 153210 REMOVE CONCRETE VB 410 100. 00 41, 000. 00
52 032527 REMOVE SACKED CONCRETE SLOPE PROTECTI ON VB 56 100. 00 5, 600. 00
53 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 15 20. 00 300. 00
54 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 3, 850 20. 00 77,000. 00
55 155003 CAP | NLET EA 3 333. 3333 1, 000. 00
56 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 150, 000. 00* 150, 000. 00
57 157552 BRI DGE REMOVAL, LOCATI ON B LS LUWP SUM 230, 000. 00* 230, 000. 00
58 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 50, 000. 00* 50, 000. 00
59 049619 REMOVE CONCRETE ( BOX CULVERT) LS LUWP SUM 25, 000. 00* 25, 000. 00
60 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 32, 400. 00* 32, 400. 00
61 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 24, 300. 00* 24, 300. 00
62 190101 ROADWAY EXCAVATI ON VB 192, 000 10. 00 1, 920, 000. 00
63 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 4, 500. 00* 4, 500. 00
64 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 1, 057 35. 00 36, 995. 00
65 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 160 200. 00 32, 000. 00
66 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 12,920 38. 00 490, 960. 00
67 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 980 20. 00 19, 600. 00
68 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 6, 346 50. 00 317, 300. 00
69 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 570 70. 00 39, 900. 00
70 193031 PERVI QUS BACKFI LL MATERI AL ( RETAI NI NG VB 24 160. 00 3, 840. 00

VALL)



04-2332U4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 13/ 04 10/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 193114 SAND BACKFI LL VB 270 150. 00 40, 500. 00
72 (F) 049620 EARTH RETAI NI NG STRUCTURE WALL NO. 2 MR 97 400. 00 38, 800. 00
73 (F) 049621 EARTH RETAI NI NG STRUCTURE WALL NO. 3 M2 1, 100 364. 00 400, 400. 00
74 (F) 049622 EARTH RETAI NI NG STRUCTURE WALL NO. 4 M2 157 310. 00 48, 670. 00
75 (F) 049623 EARTH RETAI NI NG STRUCTURE WALL NO. 5 M2 955 338. 00 322, 790. 00
76 (F) 049624 EARTH RETAI NI NG STRUCTURE WALL NO. 6 M2 380 320. 00 121, 600. 00
77 (F) 049625 EARTH RETAI NI NG STRUCTURE WALL NO. 8 M2 445 320. 00 142, 400. 00
78 (F) 049626 EARTH RETAI NI NG STRUCTURE WALL NO. 9 MR 198 320. 00 63, 360. 00
79 033634 | MPORTED BORROW ( STRUCTURE APPROACH) VB 287, 000 .01 2, 870. 00
80 032528 DRAI NAGE W CK M 38, 500 1. 60 61, 600. 00
81 032529 SETTLEMENT | NSTRUVENTATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00
82 032530 | MPORTED BORROW VB 500 25. 00 12, 500. 00
( GEOSYNTHETI C REI NFORCED EMBANKNENT)
83 032531 GECSYNTHETI C REI NFORCED EMBANKVENT v 1, 250 25.00 31, 250. 00
84 200114 ROCK BLANKET M2 1, 370 60. 00 82, 200. 00
85 (S) 032532 ROCK BLANKET ( EROSI ON CONTROL) MR 900 30. 00 27, 000. 00
86 (S) 032533 EROSI ON CONTROL ( NETTI NG) MR 13, 600 6. 00 81, 600. 00
87 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 77 300. 00 23, 100. 00
88 (S) 203014 FI BER ( EROSI ON CONTROL) KG 11, 000 1. 00 11, 000. 00
89 203021 FI BER ROLLS M 12,100 8. 00 96, 800. 00
90 032534 DRAI N | NLET PROTECTI ON EA 25 260. 00 6, 500. 00
91 (S) 203024 COMPCST (EROSI ON CONTROL) VB 69 350. 00 24, 150. 00
92 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 8 750. 00 6, 000. 00
93 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 970 60. 00 118, 200. 00
94 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 2, 400 4.00 9, 600. 00
95 (S) 204013 PLANT (GROUP M EA 6, 230 13. 00 80, 990. 00
96 (S) 032535 75 MM GALVANI ZED STEEL Pl PE M 15 200. 00 3, 000. 00
(SUPPLY LINE) (CULVERT)
97 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 133 180. 00 23, 940. 00
98 (S) 032536 WATER METER (25 MV) EA 1 18, 000. 00 18, 000. 00
99 (S) 032537 WATER METER (50 MV) EA 4 25, 000. 00 100, 000. 00
100 (S) 032538 WATER METER (75 MV) EA 1 32, 000. 00 32, 000. 00
101 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 350 200. 00 70, 000. 00
POLYETHYLENE PI PE CONDUI T
102 240100 LI ME TONN 590 120. 00 70, 800. 00
103 032539 LI ME STABI LI ZATI ON MR 33, 200 3. 00 99, 600. 00
104 250401 CLASS 4 AGGREGATE SUBBASE VB 78, 100 15. 00 1,171, 500. 00
105 260301 CLASS 3 AGGREGATE BASE VB 12, 500 20. 00 250, 000. 00



04-2332U4 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 13/ 04 10/ 14/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

106 270011 CEMENT TREATED BASE VB 25, 000 80. 00 2, 000, 000. 00
(PLANT- M XED, CLASS A)

107 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 190 100. 00 19, 000. 00

108 280000 LEAN CONCRETE BASE VB 1, 040 200. 00 208, 000. 00

109 290211 ASPHALT TREATED PERVEABLE BASE VB 540 80. 00 43, 200. 00

110 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,110 200. 00 222, 000. 00

111 390153 ASPHALT CONCRETE ( TYPE A) TONN 99, 400 55. 00 5, 467, 000. 00

112 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 600 40. 00 504, 000. 00

113 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 13, 020 50. 00 651, 000. 00

114 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 330 15. 00 19, 950. 00
AREA)

115 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 040 3. 00 3, 120. 00

116 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1,020 3.00 3, 060. 00

117 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 390 3. 00 19, 170. 00

118 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 690 3.00 2, 070. 00

119 401000 CONCRETE PAVENMENT MB 2,120 285. 00 604, 200. 00

120 404092 SEAL PAVEMENT JOI NT M 5, 070 3.00 15, 210. 00

121 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 2,810 6. 00 16, 860. 00

122 049627 FURNI SH PI LI NG CLASS 625C MODI FI ED M 12, 219 111. 00 1, 356, 309. 00

123 (S) 049628 DRI VE Pl LE CLASS 625C MODI FI ED EA 733 580. 00 425, 140. 00

124 049629 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 2,227 308. 00 685, 916. 00
PILING (508 MM TYPE A

125 (S) 049630 DRI VE CAST- | N- STEEL- SHELL CONCRETE PI LE EA 102 1, 000. 00 102, 000. 00
(508 MV) TYPE A

126 049631 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 3,573 364. 00 1, 300, 572. 00
PILING (508 MM) TYPE B

127 (S) 049632 DRI VE CAST- | N- STEEL- SHELL CONCRETE PI LE EA 138 850. 00 117, 300. 00
(508 MV) TYPE B

128 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 570, 000. 00* 570, 000. 00

129 510000 SEAL COURSE CONCRETE VB 41 300. 00 12, 300. 00

130 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 3, 954 210. 00 830, 340. 00

131 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 12, 835 510. 00 6, 545, 850. 00

132 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 541 450. 00 243, 450. 00

133 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 710 475. 00 337, 250. 00

134 (F) 049633 STRUCTURAL CONCRETE APPROACH SLAB VB 35 700. 00 24, 500. 00
(TYPE EQ MODI FI ED)

135 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 433 700. 00 303, 100. 00

(TYPE N)
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136 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 124 820. 00 101, 680. 00
137 510138 CLASS 2 CONCRETE (W NGWALLS) MB 19 1, 200. 00 22, 800. 00
138 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 1, 484 450. 00 667, 800. 00
139 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 410 1, 000. 00 410, 000. 00
140 (F) 510509 M NOR CONCRETE ( MEDI AN PAVI NG) VB 103 400. 00 41, 200. 00
141 510526 M NOR CONCRETE ( BACKFI LL) VB 140 150. 00 21, 000. 00
142 (F) 511063 FRACTURED FI N TEXTURE M2 916 40. 00 36, 640. 00
143 (F) 049634 FRACTURED GRANI TE TEXTURE MR 49 450. 00 22, 050. 00
144 (S) 518050 PTFE BEARI NG EA 14 3, 000. 00 42,000. 00
145 (S) 519117 JONT SEAL (MR 30 MV) M 161 135. 00 21, 735. 00
146 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 M) M 13 660. 00 8, 580. 00
147 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 30 615. 00 18, 450. 00
148 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 19 1, 200. 00 22, 800. 00
149 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 M) M 19 1, 500. 00 28, 500. 00
150 (S) 519144 JONT SEAL (MR 50 MV) M 36 250. 00 9, 000. 00
151 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,564,300 1. 60 4,102, 880. 00
152 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 23,134 4.00 92, 536. 00
153 ( SF) 032540 BAR RElI NFORCI NG STEEL (W NG WALL) KG 455 6. 00 2, 730. 00
154 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 243, 034 1.70 413, 157. 80
155 ( SF) 750041 | SOLATI ON CASI NG KG 34, 400 10. 00 344, 000. 00
156 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 32, 770 7.00 229, 390. 00
157 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 32, 770 1. 00 32, 770. 00
158 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 9 10. 00 90. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
159 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 59 1, 000. 00 59, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
160 562004 METAL (RAI L MOUNTED SI GN) KG 660 15. 00 9, 900. 00
161 566011 ROADSI DE SI GN - ONE POST EA 55 200. 00 11, 000. 00
162 566012 ROADSI DE SI GN - TWO POST EA 11 400. 00 4, 400. 00
163 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 120. 00 600. 00
METHOD)
164 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 14 200. 00 2, 800. 00
165 568023 I NSTALL ROADSI DE SI GN EA 1 1, 000. 00 1, 000. 00
(LAM NATED WOOD BOX POST)
166 620905 300 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 130 120. 00 15, 600. 00
167 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 2,930 150. 00 439, 500. 00
168 620914 600 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 660 175. 00 115, 500. 00
169 620915 600 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 660 200. 00 132, 000. 00
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170 620920 750 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 370 275. 00 101, 750. 00

171 620926 900 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 490 370. 00 181, 300. 00

172 620932 1050 MM ALTERNATI VE PI PE CULVERT M 530 325. 00 172, 250. 00
(TYPE B)

173 650067 300 MM REI NFORCED CONCRETE PI PE M 86 175. 00 15, 050. 00

174 655256 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 140 1, 500. 00 210, 000. 00
(CLASS I1)

175 655257 JACKED 750 MM REI NFORCED CONCRETE Pl PE M 43 1, 600. 00 68, 800. 00
(CLASS I1)

176 032541 JACKED 1050 MM REI NFORCED CONCRETE PI PE M 56 1, 700. 00 95, 200. 00
(CLASS I1)

177 664009 300 MM CORRUGATED STEEL PI PE M 26 250. 00 6, 500. 00
(1.63 MV THI CK)

178 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 400 225. 00 90, 000. 00
(2.01 MM THI CK)

179 680256 80 MM PLASTI C Pl PE M 190 20. 00 3, 800. 00

180 680259 80 MM SLOTTED PLASTI C Pl PE M 594 50. 00 29, 700. 00

181 032542 200 MM NON- PERFORATED PLASTI C Pl PE M 40 150. 00 6, 000. 00
CROSSDRAI N

182 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 1, 490 20. 00 29, 800. 00

183 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 200 50. 00 10, 000. 00

184 681990 FI LTER FABRI C M2 810 2. 00 1, 620. 00

185 682045 CLASS 3 PERMVEABLE MATERI AL VB 81 50. 00 4, 050. 00

186 682049 CLASS 3 PERVEABLE MATERI AL ( BLANKET) VB 2, 980 50. 00 149, 000. 00

187 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 820 60. 00 49, 200. 00

188 690154 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 106 150. 00 15, 900. 00

189 690157 250 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 37 150. 00 5, 550. 00

190 049635 450 MM WELDED STEEL Pl PE CASI NG M 25 300. 00 7,500. 00
( BRI DGE)

191 049636 610 MM WELDED STEEL Pl PE CASI NG M 15 500. 00 7, 500. 00
( BRI DGE)

192 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 9 400. 00 3, 600. 00

193 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00

194 721010 ROCK SLOPE PROTECTI ON VB 32 250. 00 8, 000. 00
(BACKI NG NO. 1, METHOD B)

195 721430 CONCRETE ( CHANNEL LI NI NG) VB 14 1, 200. 00 16, 800. 00

196 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 19 1, 200. 00 22, 800. 00

197 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) M2 1,273 250. 00 318, 250. 00
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198 729010 ROCK SLOPE PROTECTI ON FABRI C M2 75 15. 00 1,125. 00
199 731502 M NOR CONCRETE (M SCELLANEQUS VB 610 350. 00 213, 500. 00
CONSTRUCTI ON)
200 032544 M NOR CONCRETE ( BROOM FI NI SH) MR 2, 850 30. 00 85, 500. 00
201 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 30, 690 2.50 76, 725. 00
202 ( SF) 750498 M SCELLANEOUS METAL KG 7,960 8. 00 63, 680. 00
(RESTRAI NER - CABLE TYPE)
203 ('SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 10, 250 10. 00 102, 500. 00
204 (S) 800385 CHAI N LI NK FENCE (TYPE CL-1.2) M 370 50. 00 18, 500. 00
205 ( SF) 800386 CHAI N LI NK FENCE ( TYPE CL-1. 2, M 158 50. 00 7, 900. 00
VI NYL- CLAD)
206 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 3,130 60. 00 187, 800. 00
207 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 5 600. 00 3, 000. 00
208 (S) 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 2, 000. 00 8, 000. 00
209 820107 DELI NEATOR ( CLASS 1) EA 220 35. 00 7, 700. 00
210 820130 OBJECT MARKER EA 43 40. 00 1, 720. 00
211 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 2, 140 65. 00 139, 100. 00
212 (S) 833020 CHAI N LI NK RAI LI NG M 12 200. 00 2, 400. 00
213 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 416 150. 00 62, 400. 00
214 ( SF)833085 Pl PE HANDRAI LI NG M 80 518. 00 41, 440. 00
215 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 345 390. 00 134, 550. 00
216 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 35 2, 000. 00 70, 000. 00
217 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 25 600. 00 15, 000. 00
218 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 7 800. 00 5, 600. 00
219 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 5 4,000. 00 20, 000. 00
220 839701 CONCRETE BARRI ER ( TYPE 60) M 30 250. 00 7,500. 00
221 839703 CONCRETE BARRI ER ( TYPE 60C) M 3, 660 125. 00 457, 500. 00
222 839704 CONCRETE BARRI ER ( TYPE 60D) M 260 125. 00 32, 500. 00
223 (F) 049637 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 309 130. 00 40, 170. 00
224 839705 CONCRETE BARRI ER ( TYPE 60E) M 141 250. 00 35, 250. 00
225 839731 CONCRETE BARRI ER ( TYPE 736B) M 220 300. 00 66, 000. 00
226 032545 CONCRETE BARRI ER ( TYPE 736 MOD) M 5 400. 00 2, 000. 00
(RETAI NI NG WALL)
227 032546 CONCRETE BARRI ER ( TYPE 736 MOD) M 6 300. 00 1, 800. 00
(RCB EXTENSI ON)
228 839726 CONCRETE BARRI ER ( TYPE 736A) M 480 200. 00 96, 000. 00
229 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 1,974 195. 00 384, 930. 00
230 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 710 35. 00 24, 850. 00
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231 (S) 032547 THERMOPLASTI C PAVEMENT MARKI NG M2 120 55. 00 6, 600. 00
( STAGE CONSTRUCTI ON)

232 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 41, 500 1. 00 41, 500. 00

233 (S) 032548 100 MM THERMOPLASTI C TRAFFI C STRI PE M 51, 200 2.00 102, 400. 00
( STAGE CONSTRUCTI ON)

234 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 780 2.00 11, 560. 00

235 (S) 032549 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,180 4.00 16, 720. 00
( STAGE CONSTRUCTI ON)

236 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 060 1. 00 2, 060. 00
(BROKEN 3.66 M- 0.92 M

237 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 860 1. 00 5, 860. 00
(BROKEN 5.18 M- 2.14 M

238 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12, 500 2.00 25, 000. 00

239 (S) 032550 PAVEVENT MARKER ( NON- REFLECTI VE) EA 9, 280 3. 00 27, 840. 00
( STAGE CONSTRUCTI ON)

240 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 430 4.00 25, 720. 00

241 (S) 032551 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 090 5. 00 25, 450. 00
( STAGE CONSTRUCTI ON)

242 (S) 860251 SIGNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 75, 000. 00* 75, 000. 00

243 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 75, 000. 00* 75, 000. 00

244 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 75, 000. 00* 75, 000. 00

245 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00

246 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 100, 000. 00* 100, 000. 00

247 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

248 (S) 032552 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 75, 000. 00* 75, 000. 00
( STAGE CONSTRUCTI ON)

249 (S) 032553 50 MM SPRI NKLER CONTROL CONDUI T M 15 25. 00 375. 00
( CULVERT)

250 (S) 032554 VI DEO | MAGE SENSOR ASSEMBLY EA 2 2,000. 00 4, 000. 00

251 (S) 032555 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

252 (S) 032556 VI DEO | MAGE PROCESSI NG SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00

253 032557 DI AL- UP MODEM EA 1 1, 000. 00 1, 000. 00

254 (S) 032558 CELLULAR DI G TAL PACKET DATA W RELESS EA 8 1, 000. 00 8, 000. 00
MODEM

255 (S) 032559 CAVERA CONTROL UNI T EA 3 5, 000. 00 15, 000. 00

256 (S) 032560 VI DEO ENCODER UNI T EA 3 20, 000. 00 60, 000. 00

257 (S) 032561 | NTERGRATED SERVI CES DI Gl TAL NETWORK EA 3 1, 000. 00 3, 000. 00

TERM NAL ADAPTCOR UNI'T
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258 (S) 032562 EXTI NGUI SHABLE MESSAGE SI GN PANEL EA 5 20, 000. 00 100, 000. 00
259 999990 MOBI LI ZATI ON LS LUWVP SUM 5, 900, 000. 00* 5, 900, 000. 00

TOTAL 59, 761, 945. 80
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.00
180.
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250, 000.
31.
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500.
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100.
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00

40500.
2870000.
105500.
3950.
11330.
11424.
130.
16800.
224.
1500.
470.
6400.
1450.
230000.
35000.
50000.
6900.
8805.
45000.
6300.
33000.
250000.
1953.
13200.
455600.
37050.
5500.
17400.
13120.
50100.
13340.
1200.
32700.
14800.
420.
7100.
4100.
440.
8800.

SUMMARY

OF

REMA/

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
. 00*
.00
.50
.00
.00
.70
450.

35, 000.
550, 000.
100.

15.

19.

150.

600.

25.

2.

8.

34.

75.

3.

1.

40.

1.

50.

40.

2, 800.

00
00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

5000.
1517000.
75960.
2000.
12360.
10200.
1000.
21000.
1400.
1000.
500.
2400.
3000.
60000.
35000.
65000.
18000.
7500.
76500.
15750.
35000.
550000.
6300.
18000.
509200.
58500.
6600.
29000.
6560.
26720.
19720.
900.
32700.
7400.
480.
7100.
4100.
440.
11200.

N |

NG BIDDERS
FOURTH

BI D ANVOUNT
28, 100. 00* 28100.
4,000.00  3280000.
17. 95 75749.
1, 020. 00 2040.
9. 65 9939.
142. 00 9656.
165. 00 330.
164. 00 19680.
200. 00 400.
1,224.00 1224.
8, 430. 00 843.
156. 00 2496.
5, 100. 00* 5100.
25, 000. 00* 25000.
1.23 43050.
8. 55 85500.
1, 500. 00 4500.
2, 500. 00 7500.
1. 30 58500.
332. 00 11620.
33, 660. 00* 33660.
340,000. 00*  340000.
81. 60 5140.
25. 50 30600.
12. 50 335000.
178. 50 69615.
344. 00 3784.
6. 00 6960.
1.60 5248.
16. 73 55878.
34. 48 19998.
261. 00 3132.
3. 06 33354,
1.02 7548.
40. 80 489.
1.02 7242.
51. 00 4182.
40. 80 448,
2, 856. 00 11424,

Bl D245
PAGE 20
10/ 14/ 04
FI FTH
Bl D AMOUNT
40, 500. 00* 40500.
3, 120. 00 2558400.
18. 00 75960.
1, 000. 00 2000.
9. 00 9270.
153. 00 10404.
100. 00 200.
163. 00 19560.
150. 00 300.
1, 180. 00 1180.
1, 920. 00 192.
254. 00 4064.
500. 00* 500.
133, 300. 00* 133300.
1.25 43750.
5.40 54000.
3, 500. 00 10500.
2,170. 00 6510.
1.00 45000.
446. 00 15610.
40, 000. 00* 40000.
500, 000. 00* 500000.
75.50 4756.
30. 00 36000.
18. 00 482400.
450. 00 175500.
442. 00 4862.
12. 90 14964.
.80 2624.
16. 00 53440.
34. 00 19720.
200. 00 2400.
3.00 32700.
1.00 7400.
40. 00 480.
1.00 7100.
50. 00 4100.
40. 00 440.
2,200. 00 8800.
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40
41
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43
44
45
46
47
48
49
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57
58
59
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61
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63
64
65
66
67
68
69
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71
72
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74
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76
77

78
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SECOND
Bl D AMOUNT

4,700. 00 14100
44,00 42680
650. 00 16900.
600. 00 15600.
90. 00 193500.
150. 00 150.
700. 00 2800.
5, 000. 00 25000.
860. 00 4300.
1, 780. 00 1780.
1.00 120000.
95. 00 38950.
110. 00 6160.
18. 00 270.
22.00 84700.
1, 000. 00 3000.
87, 500. 00* 87500.
225, 000. 00* 225000.
28, 000. 00* 28000.
25, 000. 00* 25000.
32, 400. 00* 32400.
24, 300. 00* 24300.
10. 00 1920000.
4,500. 00* 4500.
50. 00 52850.
500. 00 80000.
295. 00 3811400.
300. 00 294000.
70. 00 444220.
55. 00 31350.
100. 00 2400.
160. 00 43200.
450. 00 43650.
390. 00 429000.
450. 00 70650.
390. 00 372450.
450. 00 171000.
390. 00 173550.
570. 00 112860.

SUMMAR

100,
200,
30,
20,
32,
24,

Y

OF

REMA

13800.
111550.
26000.
31200.
150500.
150.
2800.
21500.
6000.
2000.
168000.
41000.
5600.
1500.
107800.
2400.
100000.
200000.
30000.
20000.
32400.
24300.
1536000.
4500.
52850.
32000.
904400.
14700.
190380.
14250.
2880.
40500.
50440.
440000.
66725.
429750.
161500.
189125.
102960.

NI NG B

110,
219,
42,
22,
32,
24,

| DDERS
FOURTH
AMOUNT
692. 00 14076
46. 00 44620
266. 00 6916
325. 00 8450
76. 95 165442
153. 00 153
714.00 2856
386. 00 21930
510. 00 2550
500. 00 1500.
1.05 126000.
97. 00 39770.
34.75 1946.
20. 00 300.
27.55 106067.
816. 00 2448.
084. 00* 110084.
183. 00* 219183.
524. 00* 42524.
321. 00* 22321.
400. 00* 32400.
300. 00* 24300.
12.10 2323200.
000. 00* 3000.
50. 00 52850.
150. 00 24000.
75. 00 969000.
15.75 15435.
60. 00 380760.
42.00 23940.
51. 00 1224.
369. 00 99630.
416. 00 40352.
344. 00 378400.
380. 00 59660.
311. 00 297005.
429. 00 163020.
318. 00 141510.
398. 00 78804.

135,
260,
115,
44,
32,
24,

Bl D245
PAGE 21
10/ 14/ 04
FI FTH
AMOUNT
700. 00 14100
42.00 40740
430. 00 11180.
430. 00 11180.
65. 60 141040.
150. 00 150.
700. 00 2800.
400. 00 27000.
600. 00 3000.
100. 00 1100.
1.20 144000.
110. 00 45100.
100. 00 5600.
33. 00 495.
19. 00 73150.
400. 00 7200.
000. 00* 135000.
000. 00* 260000.
000. 00* 115000.
600. 00* 44600.
400. 00* 32400.
300. 00* 24300.
8. 60 1651200.
500. 00* 1500.
35. 00 36995.
150. 00 24000.
65. 00 839800.
27.00 26460.
47.00 298262.
93. 00 53010.
220. 00 5280.
25.00 6750.
400. 00 38800.
550. 00 605000.
450. 00 70650.
450. 00 429750.
450. 00 171000.
450. 00 200250.
450. 00 89100.
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79 9. 00 2583000. 00 8. 00 2296000. 00 9.75 2798250. 00 10. 00 2870000. 00
80 2.00 77000. 00 1.75 67375. 00 1.80 69300. 00 2.70 103950. 00
81 160, 000. 00* 160000. 00 150, 000. 00* 150000. 00 162, 486. 00* 162486. 00 75, 000. 00* 75000. 00
82 30. 00 15000. 00 35. 00 17500. 00 32.45 16225. 00 70. 00 35000. 00
83 4.00 5000. 00 30. 00 37500. 00 15.75 19687. 50 34. 00 42500. 00
84 20. 00 27400. 00 80. 00 109600. 00 110. 90 151933. 00 85. 00 116450. 00
85 10. 00 9000. 00 25.00 22500. 00 12. 60 11340. 00 42.00 37800. 00
86 6. 00 81600. 00 6. 00 81600. 00 6. 20 84320. 00 6. 00 81600. 00
87 330. 00 25410. 00 330. 00 25410. 00 339. 65 26153. 05 450. 00 34650. 00
88 1.00 11000. 00 1.00 11000. 00 .92 10120. 00 1.50 16500. 00
89 8. 00 96800. 00 8.50 102850. 00 8.55 103455. 00 12. 00 145200. 00
90 200. 00 5000. 00 400. 00 10000. 00 510. 00 12750. 00 500. 00 12500. 00
91 363. 00 25047. 00 365. 00 25185. 00 369. 75 25512. 75 400. 00 27600. 00
92 750. 00 6000. 00 750. 00 6000. 00 765. 00 6120. 00 1, 000. 00 8000. 00
93 73. 00 143810. 00 70. 00 137900. 00 74. 00 145780. 00 100. 00 197000. 00
94 4.00 9600. 00 3. 80 9120. 00 3.90 9360. 00 4.00 9600. 00
95 13. 00 80990. 00 12. 00 74760. 00 13.50 84105. 00 11.00 68530. 00
96 95. 00 1425. 00 200. 00 3000. 00 51. 00 765. 00 118. 00 1770. 00
97 120. 00 15960. 00 120. 00 15960. 00 150. 00 19950. 00 175. 00 23275. 00
98 18, 000. 00 18000. 00 19, 000. 00 19000. 00 18, 000. 00 18000. 00 18, 000. 00 18000. 00
99 25, 000. 00 100000. 00 26, 000. 00 104000. 00 25, 000. 00 100000. 00 25, 000. 00 100000. 00
100 32, 000. 00 32000. 00 33, 000. 00 33000. 00 32, 000. 00 32000. 00 32, 000. 00 32000. 00
101 110. 00 38500. 00 150. 00 52500. 00 193. 80 67830. 00 77.00 26950. 00
102 117. 00 69030. 00 120. 00 70800. 00 12. 25 7227.50 120. 00 70800. 00
103 2.00 66400. 00 1.35 44820. 00 2.55 84660. 00 3.00 99600. 00
104 15. 00 1171500. 00 20. 00 1562000. 00 26. 80 2093080. 00 23.00 1796300. 00
105 20. 00 250000. 00 33. 00 412500. 00 28. 90 361250. 00 30. 00 375000. 00
106 75. 00 1875000. 00 84. 00 2100000. 00 74. 20 1855000. 00 60. 00 1500000. 00
107 550. 00 104500. 00 360. 00 68400. 00 525. 00 99750. 00 486. 00 92340. 00
108 175. 00 182000. 00 220. 00 228800. 00 224. 00 232960. 00 198. 00 205920. 00
109 110. 00 59400. 00 110. 00 59400. 00 89. 95 48573. 00 96. 00 51840. 00
110 150. 00 166500. 00 240. 00 266400. 00 286. 00 317460. 00 201. 00 223110. 00
111 53. 00 5268200. 00 59. 00 5864600. 00 50. 90 5059460. 00 76. 00 7554400. 00
112 58. 00 730800. 00 65. 00 819000. 00 60. 35 760410. 00 68. 00 856800. 00
113 78. 00 1015560. 00 80. 00 1041600. 00 79. 65 1037043. 00 83. 00 1080660. 00
114 13. 00 17290. 00 25.00 33250. 00 13.50 17955. 00 15. 00 19950. 00
115 2.00 2080. 00 3.50 3640. 00 2.65 2756. 00 2.60 2704. 00
116 2.00 2040. 00 3.50 3570. 00 2.65 2703. 00 2.60 2652. 00
117 2.00 12780. 00 3.50 22365. 00 2.65 16933. 50 2.60 16614. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04-2332U4
04- ALA- 880
10/ 13/ 04

1380.
530000.
30420.
11240.
1221900.
925779.
779450.
249900.
1214820.
338100.
550000.
8200.
2965500.
2567000.
284025.
358550.
26950.
259800.
105400.
15200.
890400.
641650.
55105.
21000.
66868.
23520.
42000.
16422.
6123.
14130.
33877.
43225.
9144.
3846450.
92536.
1820.
364551.
206400.
229390.

SUMMARY

OF

REMA/

2415.
625400.
17745.
12083.
1282995.
733000.
668100.
306000.
1071900.
1035000.
500000.
16400.
1186200.
8240070.
243450.
248500.
12250.
151550.
86800.
19000.
742000.
533000.
46350.
24500.
73280.
12250.
35000.
12880.
2600.
6600.
28500.
38000.
3240.
4359310.
80969.
2502.
413157.
206400.
245775.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2.65 1828.
301. 00 638120.
3. 60 18252.
12. 85 36108.
100. 00 1221900.
1, 300. 00 952900.
366. 00 815082.
3, 240. 00 330480.
359. 00 1282707.
3, 500. 00 483000.
475, 000. 00* 475000.
80. 00 3280.
350. 00 1383900.
540. 00 6930900.
550. 00 297550.
400. 00 284000.
850. 00 29750.
720. 00 311760.
1, 049. 00 130076.
700. 00 13300.
468. 25 694883.
1, 368. 00 560880.
459. 00 47277.
300. 00 42000.
115. 00 105340.
100. 00 4900.
1, 900. 00 26600.
80. 00 12880.
700. 00 9100.
700. 00 21000.
1, 800. 00 34200.
2,100. 00 39900.
254.00 9144.
1.40 3590020.
3.50 80969.
8. 00 3640.
1.50 364551.
4.99 171656.
7.70 252329.

Bl D245
PAGE 23
10/ 14/ 04
FI FTH
Bl D AMOUNT
2.60 1794.
464. 00 983680.
3.00 15210.
3. 00 8430.
96. 00 1173024.
1, 500. 00 1099500.
285. 00 634695.
4,700. 00 479400.
285. 00 1018305.
5, 000. 00 690000.
525, 000. 00* 525000.
1.00 41.
300. 00 1186200.
602. 00 7726670.
450. 00 243450.
550. 00 390500.
950. 00 33250.
700. 00 303100.
880. 00 109120.
1, 000. 00 19000.
435. 00 645540.
1, 660. 00 680600.
535. 00 55105.
281. 00 39340.
96. 00 87936.
750. 00 36750.
2,500. 00 35000.
100. 00 16100.
500. 00 6500.
525. 00 15750.
1, 000. 00 19000.
1, 500. 00 28500.
200. 00 7200.
1.50 3846450.
4.00 92536.
2.25 1023.
1.50 364551.
4.85 166840.
6. 00 196620.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-2332U4
04- ALA- 880
10/ 13/ 04

322300.
62700.
125400.
53650.
107800.
222600.
17630.
182000.
62350.
100800.
2210.
92000.
6840.
13068.
4400.
31290.
16000.
810.
5913.
128140.
45100.
9010.
4440.
5875.
5550.
5040.
650.
9280.
12040.

SUMMAR

Y

OF

REMA/

424850.
141900.
141900.
111000.
154350.
254400.
11610.
196000.
73100.
106400.
3380.
132000.
5700.
11286.
4400.
35760.
19000.
810.
6480.
178800.
57400.
15900.
5180.
6250.
5250.
2700.
500.
7040.
9520.

NI NG B

| DDERS
FOURTH
AMOUNT

.51 16712.
10. 20 91.
087.00 64133.
15. 30 10098
214. 20 11781
408. 00 4488
122. 40 612
193. 80 2713
122. 00 1122.
122. 00 15860.
161. 00 471730.
178. 00 117480.
178. 00 117480.
372. 00 137640.
276. 00 135240.
308. 00 163240.
148. 00 12728.
277.00 178780.
460. 00 62780.
644. 00 92064.
104. 00 2704.
341. 00 136400.
11.00 2090.
64. 00 38016.
73. 00 2920.
7.00 10430.
77.00 15400.
1.10 891.
66. 25 5366.
73.40 218732.
116. 00 95120.
80. 00 8480.
140. 00 5180.
250. 00 6250.
650. 00 9750.
75. 00 675.
131. 00 131.
205. 00 6560.
700. 00 9800.

Bl D245
PAGE 24
10/ 14/ 04
FI FTH
AMOUNT
1.00 32770
100. 00 900
180. 00 69620
16. 00 10560
210. 00 11550
400. 00 4400
120. 00 600
67. 00 938
100. 00 1100
117. 00 15210.
138. 00 404340.
164. 00 108240.
163. 00 107580.
194. 00 71780.
250. 00 122500.
303. 00 160590.
69. 70 5994.
100. 00 154000.
946. 00 40678.
070. 00 59920.
161. 00 4186.
272.00 108800.
25. 00 4750.
30. 00 17820.
110. 00 4400.
24.00 35760.
38. 00 7600.
1.00 810.
50. 00 4050.
47.00 140060.
41. 50 34030.
58. 00 6148.
78. 00 2886.
158. 00 3950.
221.00 3315.
351. 00 3159.
425. 00 425.
319. 00 10208.
780. 00 10920.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-2332U4
04- ALA- 880
10/ 13/ 04

2, 500.
4, 000.
50.

50.

72.
475.
325.
120.
336.
2, 000.
900.

1, 200.
4, 480.
345.
135.
115.
130.
300.
210.
490.
420.
150.
176.
35.

55.

20216.
254600.
75.
274500.
156750.
92070.
55720.
102500.
14800.
6320.
172150.
12500.
16000.
11000.
2150.
154080.
5700.
135200.
9600.
115920.
70000.
22500.
8400.
22400.
10350.
494100.
29900.
40170.
42300.
46200.
2450.
2520.
72000.
347424.
24850.
6600.
41500.
102400.
11560.

SUMMAR

Y

650.
000.

35.

40.

75.
200.
150.
140.
350.
300.
650.
800.
600.
260.
145.
140.
150.
260.
250.
600.
550.
150.
155.

35.

55.

OF

REMA/

16150.
178220.
1125.
240950.
131100.
92070.
55720.
76875.
17760.
7900.
181540.
3250.
8000.
7700.
1720.
160500.
2400.
62400.
11200.
120750.
80500.
16250.
5600.
18000.
7800.
530700.
36400.
46350.
36660.
55000.
3000.
3300.
72000.
305970.
24850.
6600.
33200.
102400.
11560.

NI NG B

251.
257.
133.
400.
346.
663.
816.
998.
260.
142.
127.
143.
255.
400.
400.
400.
150.
150.

35.

56.

288.
245830.
133950.

92070.
127360.
123000.

18566.

8263.
188488.
3315.
8160.
7854.
1754.
164673.
3012.
107161.

10705.
138000.

82110.

16575.

5712.
24990.
7800.
522648.

33150.

44187.

35955.

88000.

2000.
2400.

72000.
296100.

25347.

6732.

34030.
104448.

11791.

Bl D245
PAGE 25
10/ 14/ 04

650.
000.

35.

40.

66.
180.
213.
131.
440.
000.
650.
650.
900.
260.
175.
131.
158.
303.
305.
500.
500.
195.
220.

35.

55.

12350.
267330.
101.
259250.
199500.
122760.
55720.
92250.
15910.
7268.
128330.
3250.
8000.
7700.
1720.
141240.
2160.
88608.
10480.
151800.
70000.
16250.
4550.
24500.
7800.
640500.
34060.
48822.
42723.
67100.
2500.
3000.
93600.
434280.
24850.
6600.
124500.
215040.
11560.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258

259
TOT

04-2332U4
04- ALA- 880
10/ 13/ 04
SECOND
Bl D AMOUNT
4.00 16720. 00
1.00 2060. 00
1.00 5860. 00
2.00 25000. 00
3.00 27840. 00
4.00 25720. 00
5. 00 25450. 00
140, 000. 00* 140000. 00
110, 000. 00* 110000. 00
150, 000. 00* 150000. 00
13, 000. 00* 13000. 00
200, 000. 00* 200000. 00
250, 000. 00* 250000. 00
170, 000. 00* 170000. 00
50. 00 750. 00
2,600. 00 5200. 00
650, 000. 00* 650000. 00
24, 000. 00* 24000. 00
800. 00 800. 00
1, 200. 00 9600. 00
6, 000. 00 18000. 00
25, 000. 00 75000. 00
1, 200. 00 3600. 00
35, 000. 00 175000. 00
5, 811, 745. 00* 5811745. 00

59, 845, 000. 00

SUMMARY

e N s e

140, 000.
100, 000.
160, 000.
15, 000.
200, 000.
300, 000.
150, 000.
100.

2, 600.
570, 000.
25, 000.
900.

1, 200.
6, 000.
20, 000.
1, 200.
20, 000.
5, 835, 000.

OF REMA/
RD
AMOUNT

00 16720. 00
00 2060. 00
00 5860. 00
00 25000. 00
00 27840. 00
00 25720. 00
00 25450. 00
00* 140000. 00
00* 100000. 00
00* 160000. 00
00* 15000. 00
00* 200000. 00
00* 300000. 00
00* 150000. 00
00 1500. 00
00 5200. 00
00* 570000. 00
00* 25000. 00
00 900. 00
00 9600. 00
00 18000. 00
00 60000. 00
00 3600. 00
00 100000. 00
00* 5835000. 00

60, 777, 848. 30

NI NG BI DDERS
FOURTH

Bl D AMOUNT
4.08 17054
1.02 2101.
1.02 5977.
2.04 25500.
3. 06 28396.
4.08 26234.
5.10 25959.
145, 656. 00* 145656
123, 216. 00* 123216
158, 100. 00* 158100
158, 100. 00* 158100
15, 300. 00* 15300.
217, 260. 00* 217260
285, 600. 00* 285600
25.50 382.
2,652. 00 5304.
664, 000. 00* 664000
25, 500. 00* 25500.
918. 00 918.
1, 224. 00 9792.
6, 120. 00 18360.
27,540. 00 82620
1,224.00 3672.
35, 190. 00 175950
5, 650, 000. 00* 5650000

61, 463, 346. 20

Bl D245

PAGE 26
10/ 14/ 04
FI FTH

Bl D AMOUNT
4.00 16720
1.00 2060
1.00 5860
2.00 25000
3.00 27840
4.00 25720
5. 00 25450.
125, 000. 00* 125000
100, 000. 00* 100000
100, 000. 00* 100000
20, 000. 00* 20000.
180, 000. 00* 180000
420, 000. 00* 420000
195, 000. 00* 195000
100. 00 1500.
2,400. 00 4800
800, 000. 00* 800000
35, 000. 00* 35000.
1, 100. 00 1100.
700. 00 5600
10, 200. 00 30600.
4,600. 00 13800.
1, 000. 00 3000
6, 300. 00 31500.
6, 488, 000. 00* 6488000

65, 048, 163. 70



